BUISIRIP GRS 38 DRI RORES 20 1/1936163/2025

Government of Maharashtra— Agriculture Department
Project on Climate Resilient Agriculture
30, Arcade, World Trade Center, Cuff Parade, Mumbai-5
Telephone no. 022 —-22163351/E 2-mail: pmu@mahapocra.gov.in

NDKSP-20025(35)/3/2025 Date: 11.2025

Work Order

To,
Bharati Airtel Services Ltd

Malad West
Mumbai- 400064

Subject: Provision and installation of 100 Mbps Leased Line service required
for the Project Office

Reference: 1.This office’s letter dated 20.10.2025 regarding request for quotation
2. Your quotation dated 03.11.2025
3. Your email dt.19.11.2025

Dear Sir,

The rates submitted by you as per email dt 19.11.2025 have been approved by this office. You
are requested to provide the services mentioned in the table below as per the rates submitted by
you and in accordance with the approved terms and conditions.

Sr. | Description of items with Quantity Quoted G.S.T Total
No | specifications Unit Rate (RS.) Amount
(RS.) with G.S.T.
(RS.)
1 100 Mbps high availability
1:1 Internet Lease Line
subscription with
installation for 3 years with 1 7,80,000 1,40,400 9,20,400
installation charges
POCRA Network Uptime
S. No Service *Uptime service
1 Internet lease line 99.5%

*Internet uptime will be calculated on monthly basis with 24 (Hours) x 7 x 365

Availability
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1 . NDKSP can upgrade the bandwidth on pro-rata basis as and when required
during the Contract period.

2. The contract period would be initially for 3 years.

3. The Vendor would ensure that the local loop provisioning does not violate
regulations as laid by Government of India/TRAI in respect of such
links/networks. Vendor will be responsible for making all the payments towards
the local loop charges/rentals etc.

4. The payment will be made on quarterly basis upon satisfactory performance

report from the competent authority. Signed by Santosh

Basaveshwar Mamadapure
Date: 07-01-2026 18:59:37

Santosh Mamadapure
Dy. Project Director
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